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TOWN OF BROOKHAVEN, NEW YORK 

Addendum 3 
FINAL REQUEST FOR PROPOSALS TO 

DESIGN, CONSTRUCT AND OPERATE A 
RECYCLING FACILITY 

Issued: January 18, 1989 



Change Proposal due date on cover page as follows: 

Delete January 23, 1989; insert February 8, 1989 

Change table of contents on pages vi and vii as 
follows: 

On page vi in the line after 4.3.9 insert 4.3.10 Interim 
Operations Cost 

On page V11 in the line before Form E-1 insert Form E Weekly 
Interim Operations Cost 

On page vii in the line before Form E-2 insert Form F Itemized 
Interim Operations Cost 

Change definition 6 on page ix as follows: 

Delete January 2, 1990; insert January 29, 1990 

Change definition 11 on page x as follows: 

In the fifth (5th) line of definition 11 after the words and 
the, before the word Proposer, insert Selected or Alternate 

Change definition 18 on page xii as follows: 

Delete both references to January 2, 1990; insert January 29, 
1990 

Change definition 20 on page xii as follows: 

In the second line of definition 20 after the words by the 
Town, before the word describing insert establishing 
specifications for Recovered Materials and 

Change definition 22 on page xii as follows: 

In the second lin~ from the bottom of page x11 delete the word 
approved; insert reviewed and commented upon 

In the bottom line of page xii after the words paragraph 
2.5.1.3 before the period (.) insert and the Service Agreement 

Change definition 32 on page xiv as follows: 

In the second line from the bottom of page xiv delete entire 
sentence after the words for all revenues, Insert into which 
the Contractor shall deposit all Revenues. 
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Change definition 35 on page xv as follows: 

Delete entire definition; insert "Residue" means all material 
accepted and processed at the Facility which does not conform 
with the specifications set out in the Marketing Plan and 
cannot be sold or exchanged for value in the Secondary 
Materials Market. 

Note that figure 1-1 referenced on page 5 is included 
in this Addendum 3 

Change dates listed in subsection 1.1.3 on pages 7 and 
8 as follows: 

Delete January 23, 1989; insert February 8, 1989 

Delete February 7, 1989; insert March 7, 1989 

Delete March 7, 1989; insert April 4, 1989 

Delete January 2, 1990; insert January 29, 1990 

Change subsection 1.1.3 on page 8 as follows: 

Delete second sentence in the paragraph following the table 
listing tasks and dates which begins The Service Agreement will 

contemplate . 

Change subsection 1.1.6 on page 11 as follows: 

Delete last sentence beginning the fourth (4th) line from the 
bottom of page 11; insert If any additional· schedule delays 
arise as a result of SEQR requirements, the Service Agreement 
will extend the project schedule as necessary. 

Change paragraph 1.4.2.2 on page 24 as follows: 

In ninth (9th) line of page 24 delete the comma (,) after the 
word Facility; insert the word and 

In eleventh (11th) line of page 24 insert period (.) after the 
word utilization; delete remainder of sentence beginning with 
the words and a contingency plan 

Change paragraph 1.4.3.1 on page 25 as follows: 

In the second (2nd) line of paragraph 1.4.3.1 before the period 
(.) insert or (iii) Interim Operations costs 
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Change paragraph 1.4.3.1.1 on page 25 as follows: 

In the last line of page 25 after the final period (.) insert 
No construction cost escalation will occur if the Service 
Agreement is executed within 365 days of the Proposal 
submission date. 

Change paragraph 1.4.3.1.2 on page 27 as follows: 

In the second (2nd) line from the bottom of page 27 delete the 
last sentence; insert Compensation for the Contractor during 
Interim Operations is discussed in paragraph 3.2.4.1 and 
subsections 3.4.8 and 4.3.10. 

Change paragraph 1.4.3.2 on page 28 as follows: 

In the fifth (5th) line of page 28 after the word warranty 
before the words all major equipment insert the suitability for 
the intended use and against defects in materials and 
workmanship 

Change paragraph 1.4.3.3.1 on page 29 as follows: 

In the last line of page 29 after the word Town's delete 
Recycling Account; insert general fund 

Change paragraph 1.4.3.4 on page 30 as follows: 

In the sixth (6th) line of the page after the end of the first 
sentence of paragraph 1.4.3.4 insert In the event of a 
discrepancy between the Town's position in the RFP and Draft 
Service Agreement, the position set out in the Draft Service 
Agreement shall prevail. 

Change subsection 1.5.1 on page 31 as follows: 

Delete January 9, 1989; insert February 8, 1989 

Change paragraph 1.5.5.3 on pages 34 and 35 as follows: 

Beginning in the ninth (9th) line from the bottom of page 34 
delete second sentence of first paragraph which begins In the 
alternative ... 

In the third (3rd) line from the bottom of page 34 delete the 
words or letter of credit 

In first (1st) line of page 35 delete the words or letter of 
credit 
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Change section 2.0 on page 37 as follows: 

Delete list with five categories of Recyclable Material; insert 
(1) Commingled newspaper, corrugated cardboard and 

high grade paper; 

(2) Commingled glass, Plastic and metal (including 
bi-metal) containers and low-grade glass; and 

(3) Low-grade mixed paper (future) 

In the ninth (9th) line from the bottom of page 37 delete 
sentence which begins In general, newspapers ... 

Note that Figure 2-1 referenced on page 41 is included 
in this Addendum 3 

Note that Figure 2-2 referenced on page 42 was 
included with the appendices to the final RFP and is updated by 
this Addendum 3 

Change subsection 2.2.3 on page 44 as follows: 

In the sixth (6th) line of 44 before the period (.) insert 
, provided that such additional storage does not violate the 
terms or conditions of the Facility's permits, licenses or 
other governmental approvals 

Change subsection 2.4.1 on page 48 as follows: 

In the second (2nd)' line from the bottom of page 48 before the 
period (.) insert , except for those permit~, licenses or other 
governmental approvals obtained by the Town under the Service 
Agreement. 

Change subsection 2.4.2 on pages 52 and 53 as follows: 

In the last line of page 52 delete the word approval; insert 
recommendations 

In the first (1st) line on page 53 delete the words approve all 
submittals of; insert prepare recommendations regarding 

In the third (3rd) line on page 53 after the words periodically 
inspect insert and· may test 

In the fifth (5th) line of page 53 delete the words Approval of 
a drawing or inspection of; insert Recommendations regarding 
drawings or specifications or inspections of 



- 5 -

Change paragraph 2.4.2.4 on page 56 as follows: 

In the seventh (7th) line from the bottom of page 56 after the 
words used only delete the word at; insert in connection with 
operating, maintaining or marketing Recovered Materials from 

Change paragraph 2.5.1.3 on page 68 as follows: 

Delete the entire full paragraph beginning twelve 12 lines from 
the bottom of page 68; insert Based on the preliminary 
Operating Plan presented in the Proposal, the Contractor shall 
prepare a draft Operating Plan in accordance with the 
procedures set out in the Service Agreement. The draft 
Operating Plan shall be submitted to the Town not less than 
sixty (60) days prior to the scheduled Acceptance Date. The 
Town shall review, comment and make recommendations concerning 
the draft Operating Plan. The Contractor shall prepare a 
revised Operating Plan to reflect any of the Town's comments or 
recommendations or may prepare a detailed written explanation 
concerning why any of the Town's comments or recommendations 
were not incorporated into the revised Operating Plan. If 
necessary, the Contractor will amend the revised Operating Plan 
based on additional Town comments prior to filing the final 
Operating Plan as a condition to satisfying the Acceptance Test. 

Change paragraph 2.5.1.4 on page 69 as follows: 

At the end of the first paragraph in the ninth (9th) line of 
page 69 insert In addition, the Facility shall provide a safe 
and sanitary location for residents of the Town to deposit 
Recyclable Material into suitable containers for processing 
into Recovered Material. The design and operation of the 
drop-off location shall minimize the interference by residents 
delivering Recyclable Material with delivery trucks and other 
commercial traffic. 

Change paragraph 2.5.1.7 on page 72 as follows: 

Delete entire paragraph 2.5.1.7; insert The Contractor shall 
process Recyclable Material during normal working hours as soon 
as possible after receipt (see paragraph 2.5.1.1). Additional 
processing hours required during seasonal peaks, on or after 
holidays or otherwise will require notice to the Town. In any 
event, the Contractor must process Recyclable Material within 
any time limits set out in Facility permits, licenses or 
governmental approvals. 
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Change subsection 2.5.2 on pages 73 and 74 as follows: 

In the seventh (7th) line from the bottom of page 73 after the 
words at the Facility. delete the remainder of the paragraph, 
including the carry-over paragraph through the fifth (5th) line 
on page 74; insert The Town will transport and dispose of 
Residue generated by the Facility at the Landfill or other 
appropriate Solid Waste facility. The Town will pay the costs 
for transportation, handling and disposal of Residue, up to ten 
percent (10%) by weight, of Recyclable Material (net of 
Rejects). The Contractor will reimburse the Town for 
transportation, handling and disposal of Residue, in excess of 
ten percent (10%) by weight of Recyclable Material (net of 
Rejects), through a credit to the Service Fee in an amount 
equal to 1.25 times the posted tipping fee at the Landfill or 
other Solid Waste facility used by the Town. The multiplier of 
1.25 above the applicable tipping fee will compensate the Town 
for costs incurred in connection with transportation and 
handling of excess Residue. 

Change paragraph 2.5.3.1 on page 75 as follows: 

In the sixth {6th) and seventh (7th) lines of page 75 delete 
the words a significant percentage of Recyclable Material,; 
insert ten percent (10%) or less of Rejects, 

Change Paragraph 2.5.3.3 on page 75 as follows: 

In the third (3rd) line from the bottom of the page after the 
words the Facility before the comma (,) insert due to Company 
fault 

Change section 2.6 on pages 77 and 78 as follows: 

Delete entire paragraph; insert A Demonstration Test shall be 
conducted not more than one hundred twenty (120) days nor less 
than ninety (90) days prior to the end of the Operating Period 
to verify the that the Facility continues to satisfy 
Performance Guarantees. In addition, the Town may give the 
Company thirty {30) days notice to conduct, at Town expense, a 
Demonstration Test to verify that the Facility continues to 
satisfy Performance Guarantees. 

Change paragraph 3.1.2(1) on page 80 as follows: 

In the fourteenth {14th) and fifteenth (15th) lines from the 
bottom of page 80 in indented paragraph (1) delete (ii) 
corrugated cardboard, {iii) high grade paper, and {iv); insert 
corrugated cardboard and high grade paper, and (ii) 
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Change subsection 3.1.4 on page 84 as follows: 

Delete the last sentence of the subsection beginning on the 
second (2nd) line of page 84 with the words Apart from; insert 
The Service Agreement sets out the limited circumstances of 
Contractor fault when the Contractor may be liable to 
compensate the Town 'for debt service. 

Change subsection 3.2.1 on page 85 as follows: 

At the end of the subsection after the word Facility before the 
period (.) insert , except those permits licenses or other 
approvals that will be obtained by the Town under the Service 
Agreement 

Change par~graph 3.2.4.1 on pages 86 and 87 as follows: 

Delete the entire paragraph; insert the following text 
The Contractor will be responsible to commence Interim 

Operations on January 29, 1990 if the Facility has not 
satisfied the Acceptance Test by that date. Interim Operations 
will commence on or after January 29, 1990, upon sixty (60) 
days notice from the Town to the Contractor after consultation 
between the parties with respect to the progress of 
construction and testing of the Facility. Interim Operations 
will consist of accepting Source Separated Recyclable Material, 
identifying Secondary Material Markets for as-delivered 
Recyclable Material and transporting or causing to be 
transported such materials to market. 

The Town will provide the Contractor at Town expense 
the site and any building necessary for Int~rim Operations. 
For purposes of the Proposal, Interim Operations will be 
conducted in the machine maintenance garage at the Landfill. 
Information about that building may be obtained from the Town 
Department of Waste Management. The Town will obtain any 
permits or governmental approvals necessary to authorize 
Interim Operations it the designated site. 

The only R~cyclable Materials to be processed during 
Interim Operations are newsprint, metal cans and glass (except 
low grade glass). Newspapers will be bundled or bagged. Metal 
containers and glass will be delivered commingled. The maximum 
weekly quantities of such Recyclable Materials that the 
Contractor will be obligated to handle during Interim 
Operations are those quantities listed in the "Year l" column 
of Table 2-1. The Town will not guarantee either delivery of 
any minimum quantity of Recyclable Materials or the composition 
of such materials. 
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Changes to paragraph 3.2.4.1 on pages 86 and 87 
continued: 

Each proposer must indicate a willingness to furnish 
Interim Operations in accordance with the terms outlined in 
this paragraph 3.2.4.1 and in subsection 3.4.8, subject to the 
terms included in the Draft Service Agreement. Each Proposer 
is encouraged to include recommendations in its Proposal as to 
the most efficient way to provide Interim Operations, with 
particular emphasis on both avoiding capital expenditures for 
equipment that will be used only for a short period and hiring 
additional employees who will not be needed to operate and 
maintain the Facility once it begins commercial operations. 
Each Proposal must include a cost proposal for Interim 
Operations on Form E and an itemization of Interim Operations 
costs on Form F both of which are included in this Addendum 3. 

Change paragraph 3.2.5.1 on page 87 as follows: 

In the fifth (5th) line of paragraph 3.2.5.1 after the word 
agreements and before the period (.) insert as set out in the 
Marketing Plan 

Change subsection 3.3.2 on page 92 as follows: 

In the fourth line (4th) line of subsection 3.3.2 delete the 
words related to the spot market, as applicable; insert as set 
out in the Marketing Plan 

Change subsection 3.3.3 on pages 92 and 93 as follows 

Beginning in the fifth (5th) line from the bottom of page 92 
delete the worqs be responsible to identify a suitable Solid 
Waste disposal facility and 

Beginning in the second (2nd) line from the bottom of page 92 
and continuing to the first (1st) line on page 93 delete the 
words In the event the Town agrees to allow the Contractor to 
use the Landfill for disposal of such excess Residue and/or 
Bypassed Recyclable Material, the; insert The 

In the second (2nd) line of page 93 after the words tipping 
fees insert for the disposal of Residue including Bypassed 
Recyclable Material 
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Change subsection 3.4.6 on page 98 as follows: 

In the tenth (10th) line from the bottom of page 98 after the 
word remove insert or accept 

In the ninth (9th) line from the bottom of page 98 delete the 
word Recyclable; insert the word Recovered 

Change subsection 3.4.8 on page 99 as follows: 

Beginning in the eleventh (11th) line from the bottom of 
page 99 delete the entire paragraph after the first sentence; 
insert However, in recognition of the different circumstances 
presented by Interim Operations, the Contractor shall not be at 
risk if, after due diligence, it is unable to identify and 
maintain Secondary Material Markets for Recovered Material 
during Interim Operations. The complete allocation of risks 
and responsibilities between the Contractor and the Town during 
Interim Operations will be negotiated in the Service 
Agreement. Each Proposal should identify elements of the 
general principles of risk and responsibility allocation that 
the Proposer believes should be modified for Interim 
Operations. 

If Interim Operations are required or extended as a 
result of Contractor fault, payments due to the Contractor for 
Interim Operations may be set-off by delay damages payable 
under the Service Agreement. 

Change section 4.0 on page 104 as follows: 

In the fourth {4th) line from the top of pa~e 104 after the 
words article 7 before the period {.) insert and addendum 3 

Change section 4.2 on page 107 as follows: 

Delete entire section 4.2; insert The Proposer shall present an 
estimated drawdown schedule for construction costs from the 
Construction Date through the Completion Date, as those terms 
are defined in the; Draft Service Agreement. 

Change section 4.3 on page 108 and 109 as follows: 

In second (2nd) line on page 108 delete 500 TPW; insert 2000 
Tons per month (TPM) 

In fourth (4th) line on page 108 delete 500-900 TPW; insert 
2001-3600 TPM 
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Changes to section 4.3 on page 108 and 109 continued: 

In fifth (5th) line oh page 108 delete 901-1200 TPW; insert 
3601-4800 TPM 

In fifth (5th) line on page 108 delete 1201-1500 TPW; insert 
4801-6000 TPM 

In fifth (5th) line of page 108 delete 1501 TPW; insert 6001 TPM 

In seventh (7th) line of page 108 delete 500 TPW; insert 2000 
TPM 

In third (3rd) line of page 109 delete 900 TPW; insert 3600 TPM 

In fourth (4th) line of page 109 delete 1500 TPW; insert 6000 
TPM 

Insert a new subsection 4.3.10 on page 111 as follows: 

4.3.10 Interim Operations Cost 

Each Proposer shall present a bid on Form E for the 
weekly cost to accept, transport and market Recyclable Material 
during Interim Operations. In addition, each Proposer shall 
identify and itemize costs for Interim Operation on Form F. 

Change section 4.4 on pages 111 and 112 as follows: 

Beginning in the second (2nd) line from the bottom of page 111 
delete the words from a restricted cash account ("Recycling 
Account") held by 

In the seventh (7th) line of page 112 delete the words 500 TPW; 
insert 2000 TPM 

Change section 4.5 on page 112 as follows: 

In the last line of page 112 after the words current dollars 
before the period (.) insert and shall not be subjeci to 
escalation if the Service Agreement is executed within 365 days 
from the Proposal due date. 

Change subsection 4.5.l on page 113 as follows: 

In the second (2nd) line of page 113 delete the words bid 
submission date; insert Commencement Date 
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Change section 5.1 on page 114 as follows: 

In the ninth (9th) line from the bottom of page 114 after the 
words Reference Plant insert shall be 

Change section 5.3 on page 116 as follows: 

Delete the final sentence of section 5.3 beginning in the sixth 
(6th) line from the bottom of page 116; insert This discussion 
shall describe the relationship between the Proposer and any 
joint venture partners or subcontractors upon whose experience 
the Proposer intends to rely to be deemed qualified under this 
article 5. In addition, the Proposal shall evidence the 
Proposers familiarity with the requirements for separate 
bidding of subcontracts in accordance with GML section 120-w(7) 
(see paragraph 1.4.3.1.1.2). 

Change section 6.1 on page 118 and 119 as follows: 

In the sixth (6th) line from the bottom of page 118 after the 
words Marketing Plan insert including detailed specifications 
for Recovered Material processed at the facility, 

In the fifth {5th) line from the bottom of page 118 delete the 
word during; insert as a condition precedent to 

In the second (2nd) line of page 119 after the period (.) 
insert The specifications for Recovered Materials set out in 
the Marketing Plan shall be considered as Performance 
Guarantees under the Service Agreement. 

Change subsection 6.1.4 on page 12U as follows: 

In the seventh (7th) line of subparagraph 6.1.4 on page 120 
delete the words the Town 60 days prior to the scheduled 
Acceptance Date.; insert and approved by the Town prior to the 
commencement of Facility construction. 

In the ninth {9th) line from the bottom of page 120 delete the 
word proposed; insert draft 

Beginning in the fifth (5th) line from the bottom of page 120 
delete the words before the Facility can be deemed to pass the 
Acceptance Test.; insert as a condition precedent ·under the 
Service Agreement. 

Change section 6.2 on page 121 as follows: 

In the first {1st) line of page 121 after the word 
specifications, insert set out in the Marketing Plan, 

6 7 4 I N 



Change section 5.1 on page 114 as follows: 

In the ninth (9th) line from the bottom of page 114 after the 
words Reference Plant insert shall be 

Change section 5.3 on page 116 as follows: 

Delete the final sentence of section 5.3 beginning in the sixth 
(6th) line from the bottom of page 116; insert This discussion 
shall describe the relationship between the Proposer and any 
joint venture partners or subcontractors upon whose experience 
the Proposer intends to rely to be deemed qualified under this 
article 5. In addition, the Proposal shall evidence the 
Proposers familiarity with the requirements for separate 
bidding of subcontracts in accordance with GML section 120-w(7) 
(see paragraph 1.4.3.1.1.2). 

Change section 6.1 on page 118 and 119 as follows: 

In the sixth (6th) line from the bottom of page 118 after the 
words Marketing Plan insert including detailed specifications 
for Recovered Material processed at the facility, 

In the fifth (5th) line from the bottom of page 118 delete the 
word during; insert as a condition precedent to 

In the second (2nd) line of page 119 after the period (.) 
insert The specifications for Recovered Materials set out in 
the Marketing Plan shall be considered as Performance 
Guarantees under the Service Agreement. 

Change subsection 6.1.4 on page 120 as follows: 

In the seventh (7th) line of subparagraph 6.1.4 on page 120 
delete the words the Town 60 days prior to the scheduled 
Acceptance Date.; insert and approved by the Town prior to the 
commencement of Facility construction. 

In the ninth (9th) line from the bottom of page 120 delete the 
word proposed; insert draft 

Beginning in the fifth (5th) line from the bottom of page 120 
delete the words before the Facility can be deemed to pass the 
Acceptance Test.; insert as a condition precedent under the 
Service Agreement .. 

Change section 6.2 on page 121 as follows: 

In the first (1st) line of page 121 after the word 
specifications, insert set out in the Marketing Plan, 



7.5 Proposal Form E, Weekly Interim Operations Cost 

Newspaper 

Base Service Fee to handle O to 200 TPW 
$ ____ _ 

Price per Ton to handle 201 to 400 TPW 
$ ___ _ 

Commingled Metals and Glass 

Base Service Fee to handle O to 100 TPW 
$ ____ _ 

Price per Ton to handle 100 to 195 TPW 
$ ____ _ 
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7.5 Proposal Form E-1, Operations and Maintenance Cost for 
First Year {January 1989 Dollars)L7 

Base Operations and Maintenance 
Cost for first 2000 TPM of Recyclable 
Material 

Cost per ton for 2001-3600 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 3601-4800 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 4801-6000 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for each ton over 6001 
TPM of Recyclable Material accepted 
at the Facility 

$ _____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

L/ Escalation in accordance with the Index begins on the 
Acceptance Date 



7.5 Proposal Form E~2, Operations and Maintenance Cost for 
Second Year (January 1989 Dollars)L7 

Base Operations and Maintenance 
Cost for first iooo TPM of Recyclable 
Material 

Cost per ton for 2001-3600 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 3601-4800 TPM of 
Recyclable Mat~rial accepted at 
the Facility 

Cost per ton for 4801-6000 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for each ton over 6001 
TPM of Recyclable Material accepted 
at the Facility 

$ _____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

L/ Escalation in accordance with the Index begins on the 
Acceptance Date 



\ 

7.5 Proposal Form E-3, Operations and Maintenance Cost for 
Third Year (January 1989 Dollars)i7 

Base Operations and Maintenance 
Cost for first 2000 TPM of Recyclable 
Material 

Cost per ton for 2001-3600 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 3601-4800 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 4801-6000 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for each ton over 6001 
TPM of Recyclable Material accepted 
at the Facility 

$ _____ _ 

$ ____ _ 

$ ____ _ 

$ _____ _ 

$. _____ _ 

~/ Escalation in accordance with the Index begins on the 
Acceptance Bate 



7.5 Proposal Form E-4, Operations and Maintenance Cost for 
Fourth Year (January 1989 Dollars)i; 

Base Operations and Maintenance 
Cost for first 2000 TPM of Recyclable 
Material 

Cost per ton for 2001-3600 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 3601-4800 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 4801-6000 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for each ton over 6001 
TPM of Recyclable Material accepted 
at the Facility 

$ ____ _ 

$ ____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

L/ Escalation in accordance with the Index begins on the 
Acceptance Date 



7.5 Proposal Form E-5, Operations and Maintenance Cost for 
Fifth Year (January 1989 Dollars)l7 

Base Operations and Maintenance 
Cost for first 2000 TPM of Recyclable 
Material 

Cost per ton for 2001-3600 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 3601-4800 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for 4801-6000 TPM of 
Recyclable Material accepted at 
the Facility 

Cost per ton for each ton over 6001 
TPM of Recyclable Material accepted 
at the Facility 

$ ____ _ 

$ _____ _ 

$ _____ _ 

$ _____ _ 

$ ____ _ 

~/ Escalation in accordance with the Index begins on the 
Acceptance Date 



7.6 PrOEOSal Form F-1 Itemized Annual O:Qerating Cost, 1989 

Dollars 
3600 TPM 

A. Plant O:Qerating Personnel 

Annual 

Job Title # of Personnel Costs {$~ % of Total 

Subtotal 

Note: Above operating personnel pricing includes a fringe 

benefit multiplier of %. 

B. Utilities 

C. Supplies and Materials 

D. Insurance 
1) Insurance, Excluding 

Environmental Impairment 
2) Environmental Impairment 

Liability 

E. Maintenance 

F. Transportation 

G. Equipment Leasing 

H. Equipment Replacement Fund 

I. Contractor's Share of Solid 
Waste Disposal Costs 
1) Excess Residue 
2) Unmarketable Recovered 

Material 

J. Management Fee 

K. Other Costs 

Subtotal 

Total 

Annual 
Costs {$) % of Total 

100% 



7.6 Pro2osal Form F-2 Itemized Annual 02erating Cost, 1989 
Dollars 

6000 TPM 

A. Plant 02erating Personnel 

Annual 
Job Title # of Personnel Costs {$) % of Total 

Subtotal 

Note: Above operating personnel pricing includes a fringe 
benefit multiplier of %. 

B. Utilities 

C. Supplies and Materials 

D. Insurance 
1) Insurance Excluding 

Environmental Impact 
2) Environmental Impairment 

Liability 

E. Maintenance 

F. Transportation 

G. Equipment Leasing 

H. Equipment Replacement Fund 

I. Contractor's Share of Solid 
Waste Disposal Costs 
1) Excess Residue 
2) Unmarketable Recovered 

Material 

J. Management Fee 

K. Other Costs 

Subtotal 

Total 

Annual 
Costs ($) % of Total 

100% 



7.6 Proposal Form F Itemized Interim Operations Cost, 1989 
Dollars 

300 TPW 

A. Interim Operations Personnel 

Job Title # of Personnel 

Subtotal 

B. Supplies and Materials 

c. Insurance 

D. Transportation 

E. Equipment Leasing 

F. Management Fee 

G. Other Costs 

Subtotal 

Total 

6 7 4 1 N 

Weekly 
Costs ($) 

Weekly 
Costs ($) 



ON /1 NE 
MANAGEMENT ASSOCIATES, INC. 

DATE: 

FROM: 

RE: 

DECEMBER 29, 1988 

ANTHONY NOTO 

TOWN OF BROOKHAVEN 
APPENDICES FOR FINAL RFP 
ADDE~DUM #1 

515 Route 111 
Hauppauge, New York 11788 
516 I 979-0800 
FAX 516 I 979-0806 

This is to inform you that Page 5 and Page 6 of the questions 
from BFI to the Town of Brookhaven were inadvertently omitted 
from the Appendices. 

• Enclosed please find the above-mentioned pages. 
f 

SOLID WASTE MANAGEMENT CONSULTANTS 



:aft Comments to Brook~aven 
age 5 

"f;__ 4-- section 3 .1. 3. 3 -- Assume Cost of Disposal 

2[- Page 79 

)...k- Page Bl 

j.,,:j - Page 8 3 

JJ-Page 87 

J-,'7- Page 9 4 

Perhaps a more beneficial method for the Town 
to collect disposal costs would ~e to put into 
place a disposal rate for actual tonnage over 
the 10% of accepted recyclable bypass and 
residue. 

Section 3.1.3.4 -- Disposal of Inadvertently 
Accepted Hazardous Waste. 

Delete: the Town's section 3.l.3.4. 

Add: "The carter who delivers any unacceptable 
medical, or, hazardous waste shall be held 
responsible for the proper removal and dis
posal of said materials." 

Section 3.2 -- Responsibilities of Contractor 
Section 3.2.1 -- Obtain and Maintain all Necessary 

Permits 

The Town of Brookhaven would appear to be in a 
better position to obtain the permits. 

Section 3.2.6 -- Manage Hazardous Waste Pending 
Final Disposition by Town 

Add: "Unacceptable and medical waste." 

Section 3.3.1 -- Operation of Design Capacity 

What is the definition of operating period? 

The equipment should be guaranteed according 
to its standard operating life as determined by 
the manufacturer • . 

Section 3.4.7 -- Revenue Sharing 

If the contractor shares the risk of 50% of 
alternative disposal should the markets not be 
available, then the contractor should be able 
to share in 50% rather than the stated 20\ of 
any income or revenues generated. 

Section 3.5 -- Insurance Coverage 

The Town should be named as an "additional 
insured" to the extent of vendors indemnifi
cation obligation. 



Draft Comments to B::ookhaven 
Page 6 

3/- Page 99 

3,l- Page 100 

33 Page 105 

JY.;, Page 107 

3..)-Page 115 

I_, 

section 3.6 -- Term of Agreement 

How long will the additional operating period 
be? Will this be decided by mutual agreement? 

~ection 4.1 -- Capital Cost 

How shall the Contractor list a fixed price 
cost good for one year when he has to bid for 
construction and equipment with no pass-thru? 

Delete: section 4.3.1 Personnel 

Delete: section 4.3.3 Supply and materials 

Section 4.4 Payment of Service 

What happens when the recyling account does not 
have any money? 

section 6.2 -- Failure to Market 

What is the definition of fault? 

What qualifications will be used by the 
Town in its "reasonable discretion" in 
determining whether the contractor pays 
50% or 0\ of disposal cost when secondary 
materials markets are unavailable?? 



TOWN OF BROOKHAVEN 
MATERIALS RECOVERY FACILITY 

Response to Questions Submitted by 
Empire Returns Corporation October 4, 1988 

1. Mixed Paper: See items 11 - Page 8. Appendix D. The deci
sir~ to collect comingled will be made upon discussion with 
t~c MRF contractor. The decision to recover mixed paper will 
1e based on market conditions therefore the decision to 
~ccept mixed paper will be sometime after the facility 
opening. 

2 .. Low Grade Glass: The method of collection of low grade glass 
will be discussed with the MRF contractor prior to 
implementation. The Town is interested in the use of 
glasphalt but cannot make a definite committment at this 
time. 

3. Water Use: See response ~o letter from Waste Transfer 
Systems of New York, Inc. Page 3, Item 6, Appendix E. 

4. Recyclable Availability: The Town has implemented 35 waste 
collection and recycling districts effective January 1, 1989. 
These districts also provide for the direct residential 

.collection of recyclable materials. Newspapers are being 
collected now and recycling containers will be distributed in 
late 1989 for multi material collection effective January 
1990. 

5. Project Schedule: Refer to Appendix A - New York State 
General Municipal Law Section 120 - w Paragraph ((b) 
Definition. A solid waste management facility includes 
recycling centers, therefore the bidding requirements apply. 

6. Bonding Requirements: Empire has set forth a statement not a 
question. 

7. Public Drop Off Area: The Town will construct the public 
drop off area in coordination with the contractor. The 
contractor will service and maintain the facility for the 
contract term. 



Town of 
Brookhaven 
New York 

DEPARTMENT OF WASTE MANAGEMENT 
JAMES HEIL. Commissioner 
ROBERT REICHERT. Deputy Commissioner 
ELAINE McKIBBIN, Supervisor 

January 13, 1989 

Re: Final Request for Proposals to Design, Construct 
and Operate a Recycling Facility - Addendum #2 

Dear Sir: 

This letter herewith constitutes Addendum #2 to the 
referenced Town of Brookhaven Request for Proposals. 

Please note: 

The date for the receipt of the written proposals has been 
changed from January 23, 1989 to the close of business (4:30 P.M.) 
Wednesday, February 8, 1989. 

For your information: 

- Requests for time extensions have been received by the 
Department from: 

- New England CRINC 
- Resource Recovery Systems, Inc. 
- Resource Recycling Technologies, Inc. 
- Recycle America, Inc. 

- The draft Service Agreement and a brief listing of minor 
corrections will be issued as Addendum #3 on Wednesday, January 
18, 1989. 

Thank you for your continued interest in the Town's project. 

James H. Heil 

~·~~ 
Commissioner 

JHH:ew 

3233ROUTE112, MEDFORD. NY 11763 {516) 451-6222 
DOINT'"n.n._. uc-rvr1 rn.ab.cro 
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}RN-1 -1989 10:28 FROM Empire 1Returns Corp 

Empire Returns Cotporation 
P.O. Box 574, Utica, NY 13503 
315•724•0878 800-541-4948 
FAX 315· 724r0206 

Commissioner of Waste Management 
Town of B~ookhaven 
3233 Route 112 
Medford, NY 11763 

Dear Sir: 

TD 1516'3790E:Of.:, P.02 

Oc tobi;;>r 4, 1988 

Empire Returh~ Corporation is plea~e to b~ one of the compa
nies which the Town of Brookhaven has considered ta submit ~ 
proposal to design, construct, operate a~d market the mat~rials 
from your recycling facility. Your Dra~t Request for Proposals 
i~ a very thorough document, however, some ~larification is 
reque?~tgd: 

1. Mi x~d Papei-: 
What criti~ra will be used to decide whether to 

add mixed paper to the recycling stream? Will this mdterial be 
collected commingled with the news and cardboard? Should the 
facility be sized initially to hdndle the mixed paper as part of 
th~ total paper str~am? 

2. Low Grade Glass: 
Will this material be comingled with the r~siden

tial mixed r~cyclables or b~ from ~ommercial sources? Will the 
Town of Brookhaven m5ke ~ commitment to purchase asphalt with low 
grdd~ crushed gl~ss as an aggregat~? 

3. Water Usage; 
Will water be allowed to be used for mopping 

floors and sponging down equipment? 

4. R~cycl~bl~ Availability: 
Will the Town direct cill r~cyclabl~s collected in 

the Town to the facility? What are the assurances to th~ vendor 
that recyclables will be collected? 

5. Project Sch~dule: 

The timetable is v~ry ambitious, es~ecially the 
l~ss than 30 d~ys betw~en ~~l~ction and con~truction commence
m~nt. How~v~r, the DRFP r~quires that thr~~ construction sub 
contracts must b& puf to public bid. The timet~ble does not 
provlde ~nough time for this to occur. Is there anoth~r ~~ction 
of GML section 120-W that c:overs ''recycling f~c:ilitieso" th.-at 
would not ~equire bidding subcontract5 since this is not really 
a ''solid waste mcanagement-r~sourc:e 1 ecover y building" ( i . e. 
inc i ne1-ator)? 



l
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6. Bonding Requir@ments: 

Th~ DRFP asks for several 
not duplicate th~lmselves. It is our 
following i~ requirad: 

bonds whi~h may or may 
underst~nding that the 

WITH BID: bid bond or certified ~he~k - 5X of Construction Cost 
could be held up to 365 day~ or until s~rvice Agre~ment 
g-xec:u ted. 

WITH BID: intmnt to surety or letter of cr2dit foi- total 
Cl:'.H"lstr·uc:tion cost. 

ON AWARD OF CONTRACi; 
tion cost 

Bond or Letter of credit - For Construe-

ON AWARD OF CONTRACT: Performanc~ bond or other 
capital cost of facility. 

security for 

OURlNG OPERATIONS: Perfcrm~nce bond or other security - opera-
tions and maintenance cost at 900 tpw 

It would appear th~t the two items on award of contract are 
duplicetory, and the performance bond during operations is unnec
essary to ensure effic:imnt operatiori of the facility. The cost 
of the variou~ bonds will inflate the c~pital and operating costs 
of the recycling facility. A properly written contract by a 
qualified bidder can assure the successful completion of th~ 
contract. 

7. Public Drop - Off Area: 

Is the v~ndcr responsible for the construction, 
maintenanc~ ~nd operation of the public drop off area? 

Thank you for your assistance in answering our questions. 

BSA: jb 

Bruc9 S. And~r~on 
President 

TCITRL F'.CC 
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